INTERSECTINGSTREET PAVING SURCHARGE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-V, 2010
CALL ORDER 003 CONTRACT ID T201006305.02 COUNTIES SUSSEX
LETTING DATE 03/22/11 DISTRICT
STATE/FEDERAL AID NO: ERRA-2010(25) CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ERRA-2010(25)
PAVEMENT & REHABILITATION, SOUTH II-V, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 04/18/11 to vendor GEORGE & LYNCH, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,306,166.69 98.9476% 100.0000%
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 1,320,058.90 100.0000% 101.0636%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,367,777.00 103.6148% 104.7169%
3 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, 21620 $ 1,647,120.79 124.7763% 126.1034%
I ( 0 I ( ) I ( 2
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001 Category 0001
| | |
0010 208000 64.000 CY | 25.00000 1600.00] 38.25000 2448.00] 56.00000 3584.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0020 210000 4.000 cCy | 20.00000 80.00]| 55.64000 222.56 50.00000 200.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0030 302005 20.000 TON | 45.47000 909.40| 48.75000 975.00] 20.65000 413.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 302008 37.000 CY | 75.00000 2775.00] 61.74000 2284.38] 42.00000 1554.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0050 401645 3143.000 TON | 62.50000 196437.50] 64.14000 201592.02| 77.00000 242011.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0060 401665 3.000 TON | 173.50000 520.50] 131.00000 393.00] 174.00000 522.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401667 283.000 TON | 95.00000 26885.00| 72.10000 20404.30] 104.00000 29432.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0080 401696 320.000 TON | 25.00000 8000.00] 26.38000 8441.60] 10.00000 3200.00
ENTRANCE, DRIVEWAY AND | | |
| | |
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0090 401827 5409.000 TON
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (NON- CARBONATE STONE)

0100 402000 40.000 TON
HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

0110 406001 3200.000 SYIN
HOT-MIX PATCHING

0120 602002 1.000 cCy
PORTLAND CEMENT CONCRETE MASONRY, CLASS
B

0130 612021 178.000 LF
REINFORCED CONCRETE PIPE, 15", CLASS IV
0140 612022 25.000 LF
REINFORCED CONCRETE PIPE, 18", CLASS IV
0150 612025 57.000 LF
REINFORCED CONCRETE PIPE, 30", CLASS IV
0160 612525 34.000 LF

CORRUGATED POLYETHYLENE PIPE, TYPE S,
30"

0170 612529 304.000 LF
PIPE VIDEO INSPECTION

0180 701011 110.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 2

0190 705002 100.000 sF
P.C.C. SIDEWALK, 6"

0200 705007 370.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0210 705008 450.000 sF

CURB RAMP, TYPE 1
0220 705009 1520.000 SF
CURB RAMP, TYPE 2, 3, AND/OR 4

0230 705010 98.000 SF
CURB RAMP, TYPE 5

0240 708050 5.000 EACH
DRAINAGE INLET, 34" X 18"

0250 708052 1.000 EACH

DRAINAGE INLET, 48" X 30"

I(

2 )

|AMERICAN INFRASTRUCTURE-MD IN

UNIT PRICE
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éNGISEE;'S ESTIMATE }éEORéE &)LYNCH INC
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
777777 63.00000  340767.00]  63.90000  345635.10]  68.00000  367812.00

| |
117.50000 4700.00] 99.00000 3960.00]
| |
2.00000 6400.00] 2.35000 7520.00
175.00000 175.001 1765.00000 1765.00
| |
46.50000 8277.00] 86.82000 15453.96|
43.70000 1092.50} 93.10000 2327.50}
100.00000 5700.00} 128.80000 7341.60
50.25000 1708.50} 127.50000 4335.00
| |
2.58000 784.32| 5.64000 1714.56/|
28.58000 3143.80} 34.10000 3751.00
7.23000 723.00} 12.06000 1206.001
34.30000 12691.00} 26.00000 9620.00
| |
13.16000 5922.00] 33.60000 15120.00]
13.60000 20672.00} 29.82000 45326.40}
13.39000 1312.22} 33.26000 3259.48}
2002.69000 10013.45} 4085.00000 20425.00}
2442.34000 2442.34} 4460.00000 4460.00}

I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-V, 2010

DATE : 04/18/11
PAGE : 003 -3

FURNISH AND MAINTAIN TRUCK-MOUNTED

CALL ORDER : 003 CONTRACT ID : T201006305.02 COUNTIES : SUSSEX
LETTING DATE : 03/22/11 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 708112 3.000 EACH | 2755.00000 8265.00] 4290.00000 12870.00] 3410.00000 10230.00
MANHOLE, 48" X 48" | | |
0270 708500 37.000 EACH | 241.59000 8938.83] 267.00000 9879.00] 160.00000 5920.00
REPLACING CATCH BASIN GRATES | | |
0280 708504 37.000 EACH | 317.00000 11729.00] 370.00000 13690.00] 130.00000 4810.00
REPLACING CATCH BASIN FRAMES | | |
0290 710001 41.000 EACH | 910.88000 37346.08] 786.00000 32226.00] 195.00000 7995.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0300 710002 47.000 EACH | 771.00000 36237.00] 824.00000 38728.00] 140.00000 6580.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0360 732004 40.000 TON | 35.00000 1400.00] 30.50000 1220.00] 42.00000 1680.00
TOPSOIL (TON) | | |
0370 734013 500.000 SY | 0.25000 125.00] 2.14000 1070.00| 2.10000 1050.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0380 735534 500.000 SY | 0.53000 265.00] 2.42000 1210.00] 2.10000 1050.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0390 743001 14.000 EADY | 79.70000 1115.80] 18.36000 257.04] 26.05000 364.70
ARROWPANELS, TYPE A | | |
0400 743003 50.000 EADY | 20.00000 1000.00 | 18.36000 918.00]| 15.65000 782.50
ARROWPANELS, TYPE C | | |
0410 743004 14.000 EADY | 72.79000 1019.06 | 71.40000 999.60| 89.00000 1246.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0420 743005 22.000 EADY | 35.50000 781.00] 80.25000 1765.50] 56.00000 1232.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0430 743007 570.000 HOUR | 75.00000 42750.00] 75.00000 42750.00] 75.00000 42750.00
TRAFFIC OFFICERS | | |
0440 743058 2280.000 HOUR | 41.53000 94688.40 | 41.53000 94688.40] 41.53000 94688.40
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0450 743067 342.000 HOUR | 60.22000 20595.24] 60.22000 20595.24| 60.22000 20595.24
FLAGGER, SUSSEX COUNTY, FEDERAL, | | |
OVERTIME | I I
0470 743537 50.000 EADY | 135.00000 6750.00] 160.00000 8000.00 | 150.00000 7500.00
| | |
| | |

ATTENUATOR, TYPE II



LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0480 744505
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-V, 2010
CALL ORDER : 003 CONTRACT ID T201006305.02 COUNTIES SUSSEX
LETTING DATE 03/22/11 DISTRICT S2
SET-ASIDE
0 ) 1 ) I( 2 )

AMOUNT | UNIT PRICE

8.000 2912.00]|

270.40000

I(
|GEORGE & LYNCH INC
\

| AMERICAN INFRASTRUCTURE-MD IN

AMOUNT | UNIT PRICE

2163.20|
I

344.00000 2752.00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-V, 2010
CALL ORDER 003 CONTRACT ID : T201006305.02 COUNTIES SUSSEX
LETTING DATE 03/22/11 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 744520 9.000 EACH | 770.00000 6930.00] 613.60000 5522.40] 923.00000 8307.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0500 744523 1.000 EACH | 1209.78000 1209.78 1026.48000 1026.48]| 1040.00000 1040.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0510 744525 2.000 EACH | 262.50000 525.00]| 312.00000 624.00]| 256.00000 512.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0520 745527 320.000 LF | 11.87000 3798.40] 16.30000 5216.00] 11.45000 3664.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0530 745529 10.000 LF | 5.00000 50.00] 7.56000 75.60]| 6.25000 62.50
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0540 745542 120.000 LF | 25.40000 3048.00] 19.76000 2371.20] 26.05000 3126.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0550 745543 210.000 LF | 33.34000 7001.40] 49.92000 10483.20] 57.00000 11970.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0560 746774 7500.000 LF | 9.00000 67500.00 | 7.80000 58500.00 | 8.85000 66375.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0570 746830 1.000 cCvy | 675.50000 675.50]| 832.00000 832.00]| 881.00000 881.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0580 746850 12.000 EACH | 760.62000 9127.44] 468.00000 5616.00] 813.00000 9756.00
POLE BASE, TYPE 4 | | |
0590 748015 3556.000 SF | 6.18000 21976.08] 2.39000 8498.84| 2.40000 8534.40
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0600 748019 69360.000 LF | 0.19000 13178.40] 0.19000 13178.40] 0.20000 13872.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0610 748026 9453.000 SF | 1.10000 10398.30] 1.04000 9831.12] 1.05000 9925.65
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0620 748502 156.000 EACH | 27.50000 4290.00 | 29.28000 4567.68 | 29.35000 4578.60
| | |

RAISED/RECESSED PAVEMENT MARKER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-V, 2010
CALL ORDER : 003 CONTRACT ID T201006305.02 COUNTIES SUSSEX
LETTING DATE 03/22/11 DISTRICT : S2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B e
0630 748506 34650.000 LF | 0.35000 12127.50]| 0.32000 11088.00]| 0.30000 10395.00
|

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/18/11
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-V, 2010
CALL ORDER 003 CONTRACT ID T201006305.02 COUNTIES SUSSEX
LETTING DATE 03/22/11 DISTRICT s2
SET-ASIDE
0 ) 1) e 2 )

LINE NO / ITEM CODE / ALT

I(
|GEORGE & LYNCH INC
\

| AMERICAN INFRASTRUCTURE-MD IN

UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— ——_—

0640 748553 65.000 EACH | 184.50000 11992.50] 310.70000 20195.50]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0650 750000 21.000 EACH | 270.00000 5670.00| 268.00000 5628.00]|
ADJUST WATER VALVE BOXES | | |
0660 758000 35.000 SY | 25.75000 901.25] 26.85000 939.75]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0670 760507 144889.000 SYIN | 0.80000 115911.20] 0.11000 15937.79]
PROFILE MILLING, HOT-MIX | | |
0680 762001 2990.000 LF | 1.60000 4784.00] 1.35000 4036.50]
SAW CUTTING, HOT MIX | | |
0690 762002 50.000 LF | 5.00000 250.00] 6.78000 339.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0700 763000 LUMP | 24879.00000 24879.00] 54700.00000 54700.00|
INITIAL EXPENSE | | |
0710 763501 LUMP | 2000.00000 2000.00| 5620.00000 5620.00]|
CONSTRUCTION ENGINEERING | | |
0720 763621 LUMP | 975.00000 975.00| 7020.00000 7020.00]
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0730 763643 LUMP | 37319.00000 37319.00]| 55200.00000 55200.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,306,166.69]| $ 1,320,058.90]|
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 1,306,166.69]| $ 1,320,058.90]|

1,367,777.

DBE GOALS

12

12

12




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-V, 2010

DATE : 04/18/11
PAGE : 003 -8

CALL ORDER : 003 CONTRACT ID : T201006305.02 COUNTIES : SUSSEX
LETTING DATE : 03/22/11 DISTRICT : s2
SET-ASIDE
I ( 3 ) I ( ) I( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 208000 64.000 CY | 10.00000 640.00|
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0020 210000 4.000 cCY | 200.00000 800.00|
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0030 302005 20.000 TON | 50.00000 1000.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 302008 37.000 CY | 100.00000 3700.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0050 401645 3143.000 TON | 71.00000 223153.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0060 401665 3.000 TON | 200.00000 600.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401667 283.000 TON | 60.00000 16980.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING [ [ ‘
0080 401696 320.000 TON | 50.00000 16000.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0090 401827 5409.000 TON | 73.00000 394857.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0100 402000 40.000 TON | 85.00000 3400.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0110 406001 3200.000 SYIN | 8.00000 25600.00]
HOT-MIX PATCHING | |
0120 602002 1.000 cCY | 3250.00000 3250.00]
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0130 612021 178.000 LF | 140.00000 24920.00]|
| | |

REINFORCED CONCRETE PIPE, 15", CLASS IV



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-V, 2010

DATE : 04/18/11
PAGE : 003 -9

CALL ORDER : 003 CONTRACT ID : T201006305.02 COUNTIES : SUSSEX
LETTING DATE : 03/22/11 DISTRICT : S2
SET-ASIDE

3 ) [
DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e e e
0140 612022 25.000 LF | 245.00000 6125.00]
REINFORCED CONCRETE PIPE, 18", CLASS IV | |
0150 612025 57.000 LF | 250.00000 14250.00]
REINFORCED CONCRETE PIPE, 30", CLASS IV | |
0160 612525 34.000 LF | 245.00000 8330.00]
CORRUGATED POLYETHYLENE PIPE, TYPE S, | |
30" | |
0170 612529 304.000 LF | 10.00000 3040.00]|
PIPE VIDEO INSPECTION | |
0180 701011 110.000 LF | 60.50000 6655.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | |
0190 705002 100.000 SF | 10.00000 1000.00]|
P.C.C. SIDEWALK, 6" | |
0200 705007 370.000 SF | 33.00000 12210.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | |
0210 705008 450.000 SF | 44.50000 20025.00]
CURB RAMP, TYPE 1 | |
0220 705009 1520.000 SF | 44.50000 67640.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0230 705010 98.000 SF | 65.00000 6370.00]
CURB RAMP, TYPE 5 | |
0240 708050 5.000 EACH | 2300.00000 11500.00
DRAINAGE INLET, 34" X 18" | |
0250 708052 1.000 EACH | 2550.00000 2550.00]|
DRAINAGE INLET, 48" X 30" | |
0260 708112 3.000 EACH | 3000.00000 9000.00|
MANHOLE, 48" X 48" | |
0270 708500 37.000 EACH | 300.00000 11100.00]
REPLACING CATCH BASIN GRATES | |
0280 708504 37.000 EACH | 500.00000 18500.00]
REPLACING CATCH BASIN FRAMES | |
0290 710001 41.000 EACH | 800.00000 32800.00]|
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 710002 47.000 EACH | 800.00000 37600.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | |
0360 732004 40.000 TON | 50.00000 2000.00]
| |

TOPSOIL (TON)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-V, 2010

DATE : 04/18/11
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CALL ORDER : 003 CONTRACT ID : T201006305.02 COUNTIES : SUSSEX
LETTING DATE : 03/22/11 DISTRICT : S2
SET-ASIDE
3 ) ( ) ( )

( |
DAVID A BRAMBLE INC |
LINE NO / ITEM CODE / ALT |

SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
0370 734013 500.000 SY | 1.00000 500.00]|
PERMANENT GRASS SEEDING, DRY GROUND | |
0380 735534 500.000 SY | 2.00000 1000.00|
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0390 743001 14.000 EADY | 100.00000 1400.00|
ARROWPANELS, TYPE A | |
0400 743003 50.000 EADY | 100.00000 5000.00]
ARROWPANELS, TYPE C | |
0410 743004 14.000 EADY | 200.00000 2800.00]
FURNISH AND MAINTAIN PORTABLE | [
CHANGEABLE MESSAGE SIGN [ [
0420 743005 22.000 EADY | 75.00000 1650.00]
FURNISH AND MAINTAIN PORTABLE LIGHT [ [
ASSEMBLY [ [
0430 743007 570.000 HOUR | 75.00000 42750.00]
TRAFFIC OFFICERS | |
0440 743058 2280.000 HOUR | 41.53000 94688.40]|
FLAGGER, SUSSEX COUNTY, FEDERAL | |
0450 743067 342.000 HOUR | 60.22000 20595.24]
FLAGGER, SUSSEX COUNTY, FEDERAL, [ [
OVERTIME | |
0470 743537 50.000 EADY | 100.00000 5000.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | [
0480 744505 8.000 EACH | 360.00000 2880.00]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | [
0490 744520 9.000 EACH | 930.00000 8370.00|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | |
20" PRECAST CONCRETE | [
0500 744523 1.000 EACH | 1050.00000 1050.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | |
1/2" PRECAST CONCRETE | [
0510 744525 2.000 EACH | 270.00000 540.00]
REMOVAL OF EXISTING JUNCTION WELL [ |
0520 745527 320.000 LF | 11.60000 3712.00]
| |
| |
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REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

CALL ORDER : 003 CONTRACT ID : T201006305.02 COUNTIES : SUSSEX
LETTING DATE : 03/22/11 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( ) I( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0530 745529 10.000 LF | 10.00000 100.00]| |
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0540 745542 120.000 LF | 26.00000 3120.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0550 745543 210.000 LF | 57.00000 11970.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0560 746774 7500.000 LF | 9.00000 67500.00]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0570 746830 1.000 cCY | 900.00000 900.00]
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0580 746850 12.000 EACH | 820.00000 9840.00]|
POLE BASE, TYPE 4 | |
0590 748015 3556.000 SF | 2.50000 8890.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0600 748019 69360.000 LF | 0.19000 13178.40]
TEMPORARY MARKINGS, PAINT, 4" | | |
0610 748026 9453.000 SF | 1.10000 10398.30]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0620 748502 156.000 EACH | 29.50000 4602.00 |
RAISED/RECESSED PAVEMENT MARKER | |
0630 748506 34650.000 LF | 0.32000 11088.00 |
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0640 748553 65.000 EACH | 325.00000 21125.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0650 750000 21.000 EACH | 300.00000 6300.00]
ADJUST WATER VALVE BOXES | | |
0660 758000 35.000 SY | 50.00000 1750.00]|
| |
| |
| |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/18/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-V, 2010
CALL ORDER  : 003 CONTRACT ID : T201006305.02 COUNTIES : SUSSEX
LETTING DATE : 03/22/11 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 760507 144889.000 SYIN | 0.55000 79688.95]
PROFILE MILLING, HOT-MIX | | |
0680 762001 2990.000 LF | 1.05000 3139.50] |
SAW CUTTING, HOT MIX | | |
0690 762002 50.000 LF | 20.00000 1000.00]| |
SAW CUTTING, CONCRETE, FULL DEPTH | |
0700 763000 LUMP | 80000.00000 80000.00] |
INITIAL EXPENSE | |
0710 763501 LUMP | 10000.00000 10000.00] |
CONSTRUCTION ENGINEERING | | |
0720 763621 LUMP | 5000.00000 5000.00] |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0730 763643 LUMP | 120000.00000 120000.00]| |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 1,647,120.79] S | S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,647,120.79] S 0.00] S

DBE GOALS

| 12




